
 
 
 
 
 
 
 

Document Cover Sheet 
 
 
 

 Date: November 7, 2002 
 
 Case No:  02SDL13139 
 
 
 
 
 The attached document contains protected information.  The following 
 safeguarding procedures must be followed: 
 

1.  This document should be made available only to those 
 employees who have a “NEED TO KNOW” , for example 

      employees  directly involved in the provision of 
 facilities to customers. 
 
2.  This document must not be used for marketing 
 purposes between sales distribution channels. 
 
3.  This cover sheet must remain attached to the document. 
 
4.  If this document is to be discarded, it must be 
 disposed of in a manner consistent with the 
 normal document retention guidelines. 

 
 
 
 

NOTE:  The document cover sheet and the quote letter are for SWBT internal use  
              only and should not be provided to the customer in this format.  If the customer 
              requests a written quote, it is the responsibility of the account manager to 
              produce a separate document with the applicable information.  

 
   

 
 



   
      
   
 
 
 Rates and Tariffs  -  Interstate  -  Special  Construction Charges 
 
  

Case #  02SDL13139 ATX - ANACOMP DALLAS 
 
 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

Access 
 Type 

1 DS3 NORMAL FACILITY SPECIAL 
ACCESS 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, November 7, 2002 
 
 PRIVATE 
 
 LOIS PEREIRA 
 - 
 Using first costs provided by Network Sales Support and based on 
 “Regulations” under Special Construction Tariff F.C.C. No. 69,  the  
 attached charges and liabilities have been developed and are valid 
 for 90 days from the date of signature.   These charges and 
 liabilities are in addition to the rates and charges for the  
 services over these facilities. 
 
 May we have your approval to quote the following charges and 
 liabilities: 
 
 Nonrecurring Charge:    $2,147.18 
 
 
 Questions may be referred to Scott Andersonat (214) 858-0628. 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
  
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS 
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   02SDL13139 
   ATX - ANACOMP DALLAS 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the tariffed services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction. 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
   Page:  1 of  5 
 
 
   Special Construction Cost Detail 
 
 
   Case #   02SDL13139 
   ATX - ANACOMP DALLAS 
  
 
 

I. Nonrecurring Costs   
  
   A.  Case Preparation $ 1,447.18
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Upfront $ 700.00
  
   E.  Total Nonrecurring Costs  (A thru D) $ 2,147.18
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 2,221.00
  
   B.  Total Sales Tax $ 0.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 23,479.00
  
   F.  Total Nonrecoverable Investment (Sum A thru E) $ 25,700.00
   
   G.   Minus  $25,000 $ 25,000.00
  
   H.  Upfront Payment $ 700.00

 



   
       Page:  2 of  5 
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   02SDL13139 
   ATX - ANACOMP DALLAS 
  
 

A.  Service Cost Expense $ 164.22
 
B.  Tariff Staff Expense $ 168.24
 
C.  Tariff Filing Expense $ 655.00
 
D.  Marketing  $ 84.12
 
E.  Distribution Services Engineering (Area) $ 375.60
 
F.  Sub Total  (Sum A thru F) $ 1,447.18
 
G.  Gross Receipts $ 0.00
 
H.  Total  (F+G) $ 1,447.18

 
 
 



   
 
 Page:  3 of  5 
 
 
  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   02SDL13139 
   ATX - ANACOMP DALLAS 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  CONDUIT 

 
 
$ 0.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 0.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 5,000.00
  
 H.  Total Labor  (Sum of D thru G) $ 5,000.00
  
  I.  Total Installed Cost  (Sum C+H) $ 5,000.00

 



   
 Page:  4 of  5 
 
 
  Description of Study Plant Investment  -  Account:  812C  
 
   Case #   02SDL13139 
   ATX - ANACOMP DALLAS 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  500' ARIEL CABLE 

 
 
$ 615.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 615.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 1,385.00
  
 H.  Total Labor  (Sum of D thru G) $ 1,385.00
  
  I.  Total Installed Cost  (Sum C+H) $ 2,000.00

 



   
 Page:  5 of  5 
 
 
  Description of Study Plant Investment  -  Account:  845C  
 
   Case #   02SDL13139 
   ATX - ANACOMP DALLAS 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  1,100 BURIED CABLE 

 
 
$ 1,606.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 1,606.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 17,094.00
  
 H.  Total Labor  (Sum of D thru G) $ 17,094.00
  
  I.  Total Installed Cost  (Sum C+H) $ 18,700.00

 



   
    Case Locations 

 
 Case #  02SDL13139 
 ATX - ANACOMP DALLAS 
 
 

1 4100 BRYAN DALLAS TX 
2 2214 PADDOCK WAY GRAND PRAIRIE TX 
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84 CALENDER DAYS CONTRUCTION FROM FIRM ORDER 
CUSTOMER TO SUt’PI,Y ACCESS TO REQrJlRED 
EQUIPMENT ROOMS. ALONG WITII SPACF 
PER SWHT SPKII:ICATtONS. GREEN/DASHED-ELECTRICAI. 

REUSEABILITY IS 100% UNLESS OTHERWISE NOTED. 
BLUE-LOCATION/MUX INFO 

Case: 02- SDL-13139 Customer: ATX-ANACOMP DALLAS Service: I-DS3, NF Date: 08/06/2002 
NSS: M. THOMPSON 10F: T. FLOWERS (214) 464-2444 IDP: B. BUTLER (214) 464.6171 

PROPRIETARY INFORMATION - NOT FOR USE OR DlSCLOSlJRE OUTSIDE SBC LOCAL EXCHANGE CARRIERS WITHOUT WRITTEN CONSENT. 
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Case: 02. SDL-13139 Customer: ATX-ANACOMP DALLAS Service: I-DS3, NF Date: 0X/06/2002 
NSS: M. THOMPSON IOF: T. FLOWERS (214) 464-2444 IDP: B. BUTLER (214) 464-6171 
PROPRIETARY INFORMATION-NOT FOR USE OR DISCLOSURE OUTSIDE SBC LOCAL EXCHANGE CARRIERS WITHOUT WRITTEN CONSENT. 



 
 
 
 
 
 
 

Document Cover Sheet 
 
 
 

 Date: March 20, 2002 
 
 Case No: 02SDL51242 
 
 
 
 
 The attached document contains protected information.  The following 
 safeguarding procedures must be followed: 
 

1.  This document should be made available only to those 
 employees who have a “NEED TO KNOW” , for example 

      employees  directly involved in the provision of 
 facilities to customers. 
 
2.  This document must not be used for marketing 
 purposes between sales distribution channels. 
 
3.  This cover sheet must remain attached to the document. 
 
4.  If this document is to be discarded, it must be 
 disposed of in a manner consistent with the 
 normal document retention guidelines. 

 
 
 
 

NOTE:  The document cover sheet and the quote letter are for SWBT internal use  
              only and should not be provided to the customer in this format.  If the customer 
              requests a written quote, it is the responsibility of the account manager to 
              produce a separate document with the applicable information.  

 
   

 
 



   
      
   
 
 
 Rates and Tariffs  -  Interstate  -  Special  Construction Charges 
 
  

Case #  02SDL51242 ATT-CONAGRA FOODS INC 
 
 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

Access 
 Type 

2 DS1 END-TO-END DIVERSE ROUTING SPECIAL 
ACCESS 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, March 20, 2002 
 
 PRIVATE 
 
 LOIS PEREIRA 
       
 Using first costs provided by Network Sales Support and based on 
 “Regulations” under Special Construction Tariff F.C.C. No. 69,  the  
 attached charges and liabilities have been developed and are valid 
 for 90 days from the date of signature.   These charges and 
 liabilities are in addition to the rates and charges for the  
 services over these facilities. 
 
 May we have your approval to quote the following charges and 
 liabilities: 
 
 Nonrecurring Charge:    $75,804.00 
 
 
 Questions may be referred to Charlene Gatesat (214) 808-0573. 
 
 
 
 
 
 Approved: 
 Charlene Gates 
 Assoc. Prod. Mgr - Contracts 
  
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS 
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   02SDL51242 
   ATT-CONAGRA FOODS INC 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the tariffed services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction. 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
   Page:  1 of  5 
 
 
   Special Construction Cost Detail 
 
 
   Case #   02SDL51242 
   ATT-CONAGRA FOODS INC 
  
 
 

I. Nonrecurring Costs   
  
   A.  Case Preparation $ 1,250.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Upfront $ 74,554.00
  
   E.  Total Nonrecurring Costs  (A thru D rounded) $ 75,804.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 24,556.00
  
   B.  Total Sales Tax $ 0.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 74,998.00
  
   F.  Total Nonrecoverable Investment (Sum A thru E) $ 99,554.00
   
   G.   Minus  $25,000 $ 25,000.00
  
   H.  Upfront Payment $ 74,554.00

 



   
       Page:  2 of  5 
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   02SDL51242 
   ATT-CONAGRA FOODS INC 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense $ 655.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 0.00
 
F.  Sub Total  (Sum A thru F) $ 1,249.00
 
G.  Gross Receipts $ 0.00
 
H.  Total  (F+G  Rounded) $ 1,250.00

 
 
 



   
 
 Page:  3 of  5 
 
 
  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   02SDL51242 
   ATT-CONAGRA FOODS INC 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  CONDUIT 

 
 
$ 17,024.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 17,024.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 63,673.00
  
 H.  Total Labor  (Sum of D thru G) $ 63,673.00
  
  I.  Total Installed Cost  (Sum C+H) $ 80,697.00

 



   
 Page:  4 of  5 
 
 
  Description of Study Plant Investment  -  Account:  812C  
 
   Case #   02SDL51242 
   ATT-CONAGRA FOODS INC 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  400' CABLE 

 
 
$ 296.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 296.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 778.00
  
 H.  Total Labor  (Sum of D thru G) $ 778.00
  
  I.  Total Installed Cost  (Sum C+H) $ 1,074.00

 



   
 Page:  5 of  5 
 
 
  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   02SDL51242 
   ATT-CONAGRA FOODS INC 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  6,700' CABLE 

 
 
$ 7,236.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 7,236.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 10,547.00
  
 H.  Total Labor  (Sum of D thru G) $ 10,547.00
  
  I.  Total Installed Cost  (Sum C+H) $ 17,783.00

 



   
    Case Locations 

 
 Case #  02SDL51242 
 ATT-CONAGRA FOODS INC 
 
 

1 1116 HOUSTON ST  FORT WORTH  TX 
2 4701 GOLD SPIKE DR FORT WORTH  TX 
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GREEN/DASHED-ELECTRICAL 

REUSEABILITY IS 100% UNLESS OTHERWISE NOTED. 

Case: 02-SDL-51242 Customer: ATT- CONAGRA FOODS INC. Service: 2 - SECURNET -SZI Date: 05/23/2002 Revision Date: 
NSS:M THOMPSON IOF:J RYLANDER (214) 464-8453 IDP: M BUEBE (817) 338.6266 Planning Engineer: 

PROPRIETARY INFORMATION-NOT FOR USE OR DISCLOSURE OUTSIDE SBC LOCAI, EXCHANGE CARRIERS WITHOUT WRITTEN CONSENT, 



 
 
 
 
 
 
 

Document Cover Sheet 
 
 
 

 Date: August 6, 2002 
 
 Case No:  02SDL51656 
 
 
 
 
 The attached document contains protected information.  The following 
 safeguarding procedures must be followed: 
 

1.  This document should be made available only to those 
 employees who have a “NEED TO KNOW” , for example 

      employees  directly involved in the provision of 
 facilities to customers. 
 
2.  This document must not be used for marketing 
 purposes between sales distribution channels. 
 
3.  This cover sheet must remain attached to the document. 
 
4.  If this document is to be discarded, it must be 
 disposed of in a manner consistent with the 
 normal document retention guidelines. 

 
 
 
 

NOTE:  The document cover sheet and the quote letter are for SWBT internal use  
              only and should not be provided to the customer in this format.  If the customer 
              requests a written quote, it is the responsibility of the account manager to 
              produce a separate document with the applicable information.  

 
   

 
 



   
      
   
 
 
 Rates and Tariffs  -  Interstate  -  Special  Construction Charges 
 
  

Case #  02SDL51656 ASI/OREILLY AUTOMOTIVE 
 
 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

Access 
 Type 

1 DS3 NORMAL FACILITY SPECIAL 
ACCESS 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, August 6, 2002 
 
 PRIVATE 
 
 CHERYL MEEK 
 - 
 Using first costs provided by Network Sales Support and based on 
 “Regulations” under Special Construction Tariff F.C.C. No. 69,  the  
 attached charges and liabilities have been developed and are valid 
 for 90 days from the date of signature.   These charges and 
 liabilities are in addition to the rates and charges for the  
 services over these facilities. 
 
 May we have your approval to quote the following charges and 
 liabilities: 
 
 Nonrecurring Charge:    $3,350.00 
 
 
 Questions may be referred to Scott Andersonat (214) 858-0628. 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
  
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS 
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   02SDL51656 
   ASI/OREILLY AUTOMOTIVE 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the tariffed services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction. 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
   Page:  1 of  4 
 
 
   Special Construction Cost Detail 
 
 
   Case #   02SDL51656 
   ASI/OREILLY AUTOMOTIVE 
  
 
 

I. Nonrecurring Costs   
  
   A.  Case Preparation $ 1,450.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Upfront $ 1,900.00
  
   E.  Total Nonrecurring Costs  (A thru D rounded) $ 3,350.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 2,621.00
  
   B.  Total Sales Tax $ 0.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 24,279.00
  
   F.  Total Nonrecoverable Investment (Sum A thru E) $ 26,900.00
   
   G.   Minus  $25,000 $ 25,000.00
  
   H.  Upfront Payment $ 1,900.00

 



   
       Page:  2 of  4 
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   02SDL51656 
   ASI/OREILLY AUTOMOTIVE 
  
 

A.  Service Cost Expense $ 164.00
 
B.  Tariff Staff Expense $ 168.00
 
C.  Tariff Filing Expense $ 655.00
 
D.  Marketing  $ 84.00
 
E.  Distribution Services Engineering (Area) $ 376.00
 
F.  Sub Total  (Sum A thru F) $ 1,447.00
 
G.  Gross Receipts $ 0.00
 
H.  Total  (F+G  Rounded) $ 1,450.00

 
 
 



   
 
 Page:  3 of  4 
 
 
  Description of Study Plant Investment  -  Account:  812C  
 
   Case #   02SDL51656 
   ASI/OREILLY AUTOMOTIVE 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  350' ARIEL CABLE 

 
 
$ 431.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 431.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 969.00
  
 H.  Total Labor  (Sum of D thru G) $ 969.00
  
  I.  Total Installed Cost  (Sum C+H) $ 1,400.00

 



   
 Page:  4 of  4 
 
 
  Description of Study Plant Investment  -  Account:  845C  
 
   Case #   02SDL51656 
   ASI/OREILLY AUTOMOTIVE 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  1,500' BURIED CABLE 

 
 
$ 2,190.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 2,190.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 23,310.00
  
 H.  Total Labor  (Sum of D thru G) $ 23,310.00
  
  I.  Total Installed Cost  (Sum C+H) $ 25,500.00

 



   
    Case Locations 

 
 Case #  02SDL51656 
 ASI/OREILLY AUTOMOTIVE 
 
 

1 4211 BRYAN DALLAS TX 
2 301 ENVIRONMENTAL WAY SEAGOVILLE TX 
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PROPRIETARY INFORMATION -NOT FOR USE OR DISCLOSURE OUTSIDE SBC LOCAI. EXCHANGE CARRIERS WITHOUT WRITTEN CONSENT. 
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Document Cover Sheet 
 
 
 

 Date: October 30, 2002 
 
 Case No:  02SDL52211 
 
 
 
 
 The attached document contains protected information.  The following 
 safeguarding procedures must be followed: 
 

1.  This document should be made available only to those 
 employees who have a “NEED TO KNOW” , for example 

      employees  directly involved in the provision of 
 facilities to customers. 
 
2.  This document must not be used for marketing 
 purposes between sales distribution channels. 
 
3.  This cover sheet must remain attached to the document. 
 
4.  If this document is to be discarded, it must be 
 disposed of in a manner consistent with the 
 normal document retention guidelines. 

 
 
 
 

NOTE:  The document cover sheet and the quote letter are for SWBT internal use  
              only and should not be provided to the customer in this format.  If the customer 
              requests a written quote, it is the responsibility of the account manager to 
              produce a separate document with the applicable information.  

 
   

 
 



   
      
   
 
 
 Rates and Tariffs  -  Interstate  -  Special  Construction Charges 
 
  

Case #  02SDL52211 BROADWING COMMUNICATIONS 
 
 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

Access 
 Type 

1 DS3 NORMAL FACILITY SPECIAL 
ACCESS 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, October 30, 2002 
 
 PRIVATE 
 
 MARIE MORTON 
 - 
 Using first costs provided by Network Sales Support and based on 
 “Regulations” under Special Construction Tariff F.C.C. No. 69,  the  
 attached charges and liabilities have been developed and are valid 
 for 90 days from the date of signature.   These charges and 
 liabilities are in addition to the rates and charges for the  
 services over these facilities. 
 
 May we have your approval to quote the following charges and 
 liabilities: 
 
 Nonrecurring Charge:    $2,371.24 
 
 
 Questions may be referred to Scott Andersonat (214) 858-0628. 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
  
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the WALRRS 
(Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   02SDL52211 
   BROADWING COMMUNICATIONS 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the tariffed services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction. 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 
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   Special Construction Cost Detail 
 
 
   Case #   02SDL52211 
   BROADWING COMMUNICATIONS 
  
 
 

I. Nonrecurring Costs   
  
   A.  Case Preparation $ 1,493.24
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Upfront $ 878.00
  
   E.  Total Nonrecurring Costs  (A thru D) $ 2,371.24
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 9,122.00
  
   B.  Total Sales Tax $ 0.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 16,756.00
  
   F.  Total Nonrecoverable Investment (Sum A thru E) $ 25,878.00
   
   G.   Minus  $25,000 $ 25,000.00
  
   H.  Upfront Payment $ 878.00
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  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   02SDL52211 
   BROADWING COMMUNICATIONS 
  
 

A.  Service Cost Expense $ 182.34
 
B.  Tariff Staff Expense $ 196.18
 
C.  Tariff Filing Expense $ 655.00
 
D.  Marketing  $ 84.12
 
E.  Distribution Services Engineering (Area) $ 375.60
 
F.  Sub Total  (Sum A thru F) $ 1,493.24
 
G.  Gross Receipts $ 0.00
 
H.  Total  (F+G) $ 1,493.24
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  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   02SDL52211 
   BROADWING COMMUNICATIONS 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  CONDUIT 

 
 
$ 2,060.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 2,060.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 8,335.00
  
 H.  Total Labor  (Sum of D thru G) $ 8,335.00
  
  I.  Total Installed Cost  (Sum C+H) $ 10,395.00
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  Description of Study Plant Investment  -  Account:  812C  
 
   Case #   02SDL52211 
   BROADWING COMMUNICATIONS 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  400' ARIEL CABLE 

 
 
$ 492.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 492.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 708.00
  
 H.  Total Labor  (Sum of D thru G) $ 708.00
  
  I.  Total Installed Cost  (Sum C+H) $ 1,200.00
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  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   02SDL52211 
   BROADWING COMMUNICATIONS 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  4,761' UNDERGROUND CABLE 

 
 
$ 6,570.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 6,570.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 7,713.00
  
 H.  Total Labor  (Sum of D thru G) $ 7,713.00
  
  I.  Total Installed Cost  (Sum C+H) $ 14,283.00

 



   
    Case Locations 

 
 Case #  02SDL52211 
 BROADWING COMMUNICATIONS 
 
 

1 1101 E 9TH ST FORT WORTH TX 
2 251 O'CONNOR RIDGE IRVING TX 
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